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ENG NEER S ESTI MATE: $ 1,122, 797.25 RQUTE
CALL ORDER : 381 CONTRACT ID : R -26830-A COUNTI ES : DELAWARE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/03/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 9918052
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1139301 E & B PAVING |NC $ 860, 876.81 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 968, 253.12 112. 4729%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,094,245, 71 127. 1082%
4 35-1057871 SMOCK FANSLER CORPORATI ON $ 1,105, 152. 79 128. 3752%
5 35-1817574 YARDBERRY LANDSCAPE $ 1,591,897.97 184. 9158%
| (1) 35-1139301 | (2) 35-1128289 | (3) 35-0999231
|E & B PAVING |NC. | BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ m m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e mm i mm i m e m o m e m e m e m e m e

SECTI ON 0001 ENHANCEMENT, PEDESTRI AN AND BI KE TRAI L

0001 105-06845 LUMP|  20000. 00000 20000. 00|  32500. 00000 32500. 00|  45000. 00000 45000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 6.000 M | 1600. 00000 9600. 00| 1200. 00000 7200. 00| 1500. 00000 9000. 00
FIELD OFFICE, A | | |

0003 110-01001 LUMP|  42000. 00000 42000.00|  48400. 00000 48400.00|  54700. 00000 54700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-01015 LUMP|  10000. 00000 10000. 00|  86118. 00000 86118.00|  21800. 00000 21800. 00
CLEARI NG AND GRUBBI NG | | |

0005 203-02000 4354.000 CYS | 12. 00000 52248. 00| 15. 00000 65310. 00| 29. 00000 126266. 00
EXCAVATI ON,  COVMON | | |

0006 203-02070 642.000 CYS | 9. 62000 6176. 04 15. 00000 9630. 00| 4.00000 2568. 00
BORROW | |

0007 205-06937 10713. 000 LFT | 1. 25000 13391. 25 1. 35000 14462. 55| 1. 25000 13391. 25
TEMPORARY SI LT FENCE | | |

0008 210-07813 4.000 EACH 125. 00000 500. 00| 135. 00000 540. 00| 140. 00000 560. 00
LOAD SW TCH | |

0009 210-07814 LUMP|  110000. 00000 110000. 00]  72500. 00000 72500.00|  200000. 00000 200000. 00
BANK STABI LI ZATI ON | |

0010 301-07448 4505.230 TON | 18. 37000 82761. 08 16. 50000 74336. 30 18. 00000 81094. 14
COVPACTED AGGREGATE, NO 53, BASE | | |

0011 304-07489 29.000 TON | 150. 00000 4350. 00| 160. 00000 4640. 00| 150. 00000 4350. 00
HVA PATCH NG TYPE A [ | |

0012 402-07432 806.000 TON | 50. 00000 40300. 00| 50. 00000 40300. 00| 50. 00000 40300. 00
HVA SURFACE, TYPE A | |

0013 402-07435 1907. 000 TON | 50. 00000 95350. 00| 50. 00000 95350. 00| 50. 00000 95350. 00

HVA | NTERVEDI ATE, TYPE A | | [
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SIGN, | NFORVATI VE AND DI RECTI VE, |
SI NGLE PANEL |
0033 802-04314 5.000 EACH| 2375. 00000 11875. 00
SIGN, | NFORVATI VE AND DI RECTI VE, |
DOUBLE PANEL |

|

3200. 00000 16000. 00| 2670. 00000 13350. 00
I
I

ENG NEER S ESTIMATE: $ 1,122, 797. 25 ROUTE :
CALL ORDER : 381 CONTRACT ID : R -26830-A COUNTI ES : DELAVWARE
LETTING DATE : 08/12/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-1139301 | (2) 35-1128289 | (3) 35-0999231
|E & B PAVING | NC. | BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0014 405-05517 21.330 TON | 400. 00000 8532. 00| 425. 00000 9065. 25| 200. 00000 4266. 00
ASPHALT FOR PRI ME COAT | | |
0015 406-05520 3.680 TON | 170. 00000 625. 60| 200. 00000 736. 00| 170. 00000 625. 60
ASPHALT FOR TACK COAT | | |
0016 604-06069 51.000 SYS | 28. 57000 1457. 07| 44. 00000 2244. 00| 100. 00000 5100. 00
CURB RAMP, CONCRETE | |
0017 604-90256 125.000 SYS | 62. 30000 7787. 50| 62. 75000 7843. 75| 77.00000 9625. 00
SI DEWALK, CONCRETE, 6 IN , MODIFIED | | |
0018 604-91531 486.000 SYS | 36. 68000 17826. 48| 27.50000 13365. 00| 28. 00000 13608. 00
SI DEWALK, CONCRETE, 4 IN | |
0019 605-06120 1022.000 LFT | 17. 04000 17414. 88| 23. 75000 24272. 50] 12. 00000 12264. 00
CURB, CONCRETE | |
0020 615-03866 7.000 EACH 224. 76000 1573. 32| 800. 00000 5600. 00| 550. 00000 3850. 00
M LE MARKER | | |
0021 616-02320 804.000 SYS | 1. 23000 988. 92| 2.00000 1608. 00| 2.10000 1688. 40
GEOTEXTI LES | | |
0022 616-06405 398.000 TON | 23. 56000 9376. 88| 33. 50000 13333. 00| 33. 00000 13134. 00
Rl PRAP, REVETNMENT | | |
0023 621-01004 1.000 EACH 750. 00000 750. 00| 800. 00000 800. 00| 840. 00000 840. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621-02770 4350.000 SYS | 1. 54000 6699. 00| 1. 60000 6960. 00| 1. 70000 7395. 00
EROSI ON CONTROL BLANKET | |
0025 621-06560 16376.000 SYS | 0. 36000 5895. 36| 0. 38000 6222. 88| 0. 40000 6550. 40
MULCHED SEEDI NG, U | |
0026 621-06570 1818.000 CYS | 8. 78000 15962. 04| 24. 00000 43632. 00| 12. 00000 21816. 00
TOP SO L [ | |
0027 714-03856 170.000 LFT | 65. 60000 11152. 00| 80. 00000 13600. 00| 51. 00000 8670. 00
RETAI NING WALL, LI MESTONE SETTI NG | |
0028 801-06645 6.000 EACH 200. 00000 1200. 00| 300. 00000 1800. 00| 85. 00000 510. 00
CONSTRUCTI ON SIGN, B | | |
0029 801-06775 LUMP|  30000. 00000 30000.00|  12500. 00000 12500.00|  17000. 00000 17000. 00
MAI NTAI NI NG TRAFFI C | | |
0030 802-03896 4.000 EACH 186. 46000 745, 84] 150. 00000 600. 00| 370. 00000 1480. 00
BOLLARD , | NSTALL | |
0031 802-03896 1.000 EACH 593. 66000 593. 66| 250. 00000 250. 00| 390. 00000 390. 00
BOLLARD COLLAPSI BLE, | NSTALL | | |
0032 802-04314 5.000 EACH 1828. 00000 9140. 00| 2600. 00000 13000. 00| 2050. 00000 10250. 00
I
|
I
|
I
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ENG NEER S ESTIMATE: $ 1,122, 797.25 ROUTE :
CALL ORDER : 381 CONTRACT ID : R -26830-A COUNTI ES : DELAVWARE
LETTING DATE : 08/12/03 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET-AS| DE :
| (1) 35-1139301 | (2) 35-1128289 | (3) 35-0999231
|E & B PAVING |INC | BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0034 802-04314 3.000 EACH 1287. 81000 3863. 43| 1800. 00000 5400. 00| 5190. 00000 15570. 00
SIGN, PLACARD, 48 IN. X 96 IN |
0035 802-05702 290.000 LFT | 11. 70000 3393. 00 11. 00000 3190. 00| 11. 00000 3190. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0036 802-05702 120.000 LFT | 35. 00000 4200. 00| 22. 00000 2640. 00| 12. 00000 1440. 00
I

SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE ( PAI NTED MUNCI E BLACK) | I I

0037 802-07060 2.000 EACH 229. 00000 458. 00| 130. 00000 260. 00| 39. 00000 78. 00
SI GN, SHEET, RELOCATE [ | |
0038 802-76025 158.220 SFT | 14.80000 2341. 66| 19. 50000 3085. 29| 12. 00000 1898. 64

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.080 IN. TH CKNESS | | |

0039 802-76045 19. 440 SFT | 13. 40000 260. 50| 62. 50000 1215. 00| 34. 00000 660. 96
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.125 IN. THI CKNESS (TYPE 10) | | |

0040 802-76045 6.120 SFT | 13. 40000 82. 01| 55. 00000 336. 60 56. 00000 342. 72
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.125 IN. THI CKNESS (TYPE 11) | | |

0041 805-01815 1.000 EACH 2150. 00000 2150. 00| 2200. 00000 2200. 00| 2410. 00000 2410. 00

SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. [ I |

0042 805-01842 4.000 EACH 800. 00000 3200. 00| 850. 00000 3400. 00| 900. 00000 3600. 00
HANDHOLE, SI GNAL | | |

0043 805-03370 16. 000 EACH| 357. 00000 5712. 00| 375. 00000 6000. 00| 400. 00000 6400. 00

PEDESTRI AN SI GNAL HEAD, W TH | | |
| NTERNATI ONAL SYMBQOLS, 18 I N | [ |
0044 805-04757 1.000 EACH 910. 00000 910. 00| 1000. 00000 1000. 00| 1020. 00000 1020. 00

SI GNAL SPAN | | |

0045 805-04982 1295.000 LFT | 0. 31000 401. 45| 0. 35000 453. 25| 0. 40000 518. 00
CABLE , 1C NO 10 THWOR TW STRANDED | | |
COPPER [ [ |

0046 805-06592 252.000 LFT | 17. 70000 4460. 40| 20. 00000 5040. 00| 20. 00000 5040. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |

0047 805-06595 7995.000 LFT | 3. 67000 29341. 65| 3. 75000 29981. 25| 4.10000 32779. 50
CONDU T, PVC, 2 IN. | | [

0048 805-78205 8.000 EACH 550. 00000 4400. 00| 600. 00000 4800. 00| 620. 00000 4960. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | [
AVBER, GREEN | |

0049 805-78412 2.000 EACH 299. 00000 598. 00| 320. 00000 640. 00| 340. 00000 680. 00

S| GNAL PEDESTAL, 9 FT. | [ |
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ENG NEER S ESTIMATE: $ 1,122, 797. 25 ROUTE :
CALL ORDER : 381 CONTRACT ID : R -26830-A COUNTI ES : DELAVWARE
LETTI NG DATE : 08/12/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-1139301 | (2) 35-1128289 | (3) 35-0999231
|E & B PAVING | NC. | BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0050 805-78480 383.000 LFT | 1. 31000 501. 73| 1. 40000 536. 20| 1. 50000 574. 50
SI GNAL CABLE, 3C 14GA. | |
0051 805-78485 713.000 LFT | 1. 99000 1418. 87| 2.10000 1497. 30| 2. 20000 1568. 60
SI GNAL CABLE, 5C 14GA. | |
0052 805-78490 94.000 LFT | 2. 06000 193. 64 2.10000 197. 40 2.30000 216. 20
SI GNAL CABLE, 7C 14GA. | |
0053 805-78900 2.000 EACH 570. 00000 1140. 00| 600. 00000 1200. 00| 640. 00000 1280. 00
PEDESTAL FOUNDATI ON, A | [ [
0054 805-81032 1.000 EACH 2470. 00000 2470. 00| 2500. 00000 2500. 00| 2770. 00000 2770. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0055 805-86920 90.000 EACH 13. 80000 1242. 00| 14. 50000 1305. 00| 16. 00000 1440. 00
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | [
WATERPROOFED [ | |
0056 805-86930 74.000 EACH 12. 30000 910. 20| 13. 25000 980. 50| 14. 00000 1036. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0057 805-96121 4.000 EACH 175. 00000 700. 00| 185. 00000 740. 00| 200. 00000 800. 00
PEDESTRI AN PUSH BUTTON AND SI GN | [
0058 807-03714 37.000 EACH 177. 00000 6549. 00| 185. 00000 6845. 00| 200. 00000 7400. 00

CONCRETE FOUNDATI ON W TH GRCUNDI NG, 12 | | |
I'N DI AVETER BY 48 IN | | |

0059 807-03951 37.000 EACH 2450. 00000 90650. 00| 2500. 00000 92500. 00| 2750. 00000 101750. 00
LI GHT POLE, ORNAVENTAL | | |

0060 807-04651 8641.000 LFT | 2. 35000 20306. 35| 2. 50000 21602. 50 2. 60000 22466. 60
WRE , XHHW IN CONDUIT, 4 1C 6CU [ | |

0061 807-86805 6.000 EACH 2330. 00000 13980. 00| 2450. 00000 14700. 00| 2620. 00000 15720. 00
SERVI CE PO NT, | | | |

0062 807-86910 37.000 EACH 29. 00000 1073. 00| 30. 00000 1110. 00| 33. 00000 1221. 00
CONNECTOR KI T, UNFUSED | | |

0063 807-86915 37.000 EACH 31. 00000 1147. 00| 32. 00000 1184. 00| 35. 00000 1295. 00
CONNECTOR KI T, FUSED | | |

0064 808-06706 1031.000 LFT | 3. 50000 3608. 50| 3. 20000 3299. 20| 3. 90000 4020. 90
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | [
IN. I I |

0065 808-06713 37.000 LFT | 3.00000 111. 00| 2. 15000 79. 55 3. 40000 125. 80
LINE, PAINT, SOLID, VHITE, 4 IN | | |

0066 808-06714 49.000 LFT | 3. 00000 147. 00| 2. 15000 105. 35 3. 40000 166. 60
LINE, PAINT, SOLID, YELLOW 4 IN. | | |

0067 808-97323 413.000 LFT | 6. 50000 2684. 50| 8. 50000 3510. 50 7.30000 3014. 90
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | [
I | | |

SECTI ON TOTALS | $ 860, 876. 81| $ 968, 253.12] $ 1,094,245 71
------------------------------------------ B S

CONTRACT TOTALS | $ 860, 876. 81| $ 968, 253. 12| $ 1,094,245.71
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ENG NEER S ESTIMATE: $ 1,122, 797. 25 ROUTE :
CALL ORDER : 381 CONTRACT ID : R -26830-A COUNTI ES : DELAVWARE
LETTING DATE : 08/12/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (4) 35-1057871 | (5) 35-1817574 |

| SMOCK FANSLER CORPORATI ON | YARDBERRY LANDSCAPE |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 ENHANCEMENT, PEDESTRI AN AND BI KE TRAI L

[
0001 105-06845 LUMP| 15000. 00000 15000. 00| 50000. 00000 50000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 6.000 M | 2500. 00000 15000. 00| 2300. 00000 13800. 00|
FIELD OFFI CE, A | | |
0003 110-01001 LUVP|  72000. 00000 72000.00|  82212. 04000 82212. 04|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUVP|  47000. 00000 47000.00|  85000. 00000 85000. 00|
CLEARI NG AND GRUBBI NG | | |
0005 203-02000 4354.000 CYS | 21. 00000 91434. 00| 28. 00000 121912. 00|
EXCAVATI ON,  COVMON | | |
0006 203-02070 642.000 CYS | 12. 00000 7704. 00| 25. 00000 16050. 00|
BORROW | | |
0007 205-06937 10713.000 LFT | 1. 56000 16712. 28 1. 75000 18747. 75
TEMPORARY SI LT FENCE | | |
0008 210-07813 4.000 EACH 150. 00000 600. 00| 500. 00000 2000. 00|
LOAD SW TCH | | |
0009 210-07814 LUMP|  139220. 00000 139220.00]  293000. 00000 293000. 00
BANK STABI LI ZATI ON | | |
0010 301-07448 4505.230 TON | 20. 00000 90104. 60| 24. 00000 108125. 52|
COVPACTED AGGREGATE, NO 53, BASE | | |
0011 304-07489 29.000 TON | 143. 00000 4147. 00| 110. 00000 3190. 00|
HVA PATCH NG TYPE A [ | [
0012 402-07432 806. 000 TON | 64. 63000 52091. 78| 68. 00000 54808. 00|
HVA SURFACE, TYPE A | | |
0013 402-07435 1907.000 TON | 55. 28000 105418. 96| 58. 00000 110606. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0014 405-05517 21.330 TON | 330. 00000 7038. 90| 250. 00000 5332. 50|
ASPHALT FOR PRI ME COAT | | |
0015 406-05520 3.680 TON | 192. 50000 708. 40| 250. 00000 920. 00|
ASPHALT FOR TACK COAT | | |
0016 604-06069 51.000 SYS | 36. 00000 1836. 00| 120. 00000 6120. 00|
CURB RAMP, CONCRETE | | |
0017 604-90256 125.000 SYS | 63. 00000 7875. 00| 63. 00000 7875. 00|
SI DEWALK, CONCRETE, 6 IN , MODIFIED | | |
0018 604-91531 486.000 SYS | 29. 25000 14215. 50| 56. 00000 27216. 00|
SI DEWALK, CONCRETE, 4 IN | | |
0019 605-06120 1022.000 LFT | 26. 00000 26572. 00| 21. 00000 21462. 00|
CURB, CONCRETE | | |
0020 615- 03866 7.000 EACH 1000. 00000 7000. 00| 755. 00000 5285. 00|

M LE MARKER | | |
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ENG NEER S ESTI MATE: $ 1, 122, 797. 25 ROUTE :
CALL ORDER . 381 CONTRACT ID: R -26830-A COUNTI ES : DELAWARE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1057871 | (5) 35-1817574 [

| SMOCK FANSLER CORPORATI ON | YARDBERRY LANDSCAPE |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE ( PAI NTED MUNCI E BLACK) |

0037 802-07060 2.000 EACH 240. 00000 480. 00 125. 00000 250. 00|
SI GN, SHEET, RELOCATE [ |
0038 802- 76025 158.220 SFT | 16. 00000 2531. 52 30. 20000 4778. 24|

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 616- 02320 804.000 SYS | 2.00000 1608. 00| 3. 50000 2814. 00|
GEOTEXTI LES | | |
0022 616- 06405 398.000 TON | 35. 00000 13930. 00| 45. 00000 17910. 00|
Rl PRAP, REVETMENT | | |
0023 621- 01004 1.000 EACH 1000. 00000 1000. 00| 750. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 02770 4350.000 SYS | 2. 25000 9787. 50| 1. 85000 8047. 50|
EROSI ON CONTROL BLANKET | | |
0025 621- 06560 16376. 000 SYS | 0. 50000 8188. 00| 0. 75000 12282. 00|
MULCHED SEEDI NG, U | | |
0026 621- 06570 1818.000 CYS | 20. 00000 36360. 00| 30. 00000 54540. 00|
TOP SO L | | |
0027 714- 03856 170.000 LFT | 85. 00000 14450. 00| 566. 00000 96220. 00|
RETAI NING WALL, LI MESTONE SETTI NG | | |
0028 801- 06645 6.000 EACH 125. 00000 750. 00| 290. 00000 1740. 00|
CONSTRUCTI ON SIGN, B | | |
0029 801- 06775 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | | |
0030 802- 03896 4.000 EACH 160. 00000 640. 00| 150. 00000 600. 00|
BOLLARD , | NSTALL | | |
0031 802- 03896 1.000 EACH 262. 00000 262. 00| 350. 00000 350. 00|
BOLLARD COLLAPSI BLE, | NSTALL | | |
0032 802- 04314 5.000 EACH 3065. 00000 15325. 00| 3202. 75000 16013. 75
SIGN, | NFORVATI VE AND DI RECTI VE, | | |
SI NGLE PANEL | | |
0033 802- 04314 5.000 EACH 3718. 00000 18590. 00| 3880. 00000 19400. 00|
SIGN, | NFORVATI VE AND DI RECTI VE, | | |
DOUBLE PANEL [ | |
0034 802- 04314 3.000 EACH 5000. 00000 15000. 00| 3465. 00000 10395. 00|
SIGN, PLACARD, 48 IN. X 96 IN | [
0035 802- 05702 290. 000 LFT | 12. 00000 3480. 00| 26. 70000 7743. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0036 802- 05702 120.000 LFT | 38. 00000 4560. 00| 30. 75000 3690. 00|
I
|
|
I
I
|
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ENG NEER S ESTI MATE: $ 1, 122, 797. 25 ROUTE :
CALL ORDER . 381 CONTRACT ID: R -26830-A COUNTI ES : DELAWARE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1057871 | (5) 35-1817574 [

| SMOCK FANSLER CORPORATI ON | YARDBERRY LANDSCAPE |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0039 802- 76045 19.440 SFT | 66. 00000 1283. 04| 495. 00000 9622. 80|
SI GN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.125 IN. THI CKNESS (TYPE 10) | | |

0040 802- 76045 6.120 SFT | 58. 00000 354, 96| 485. 00000 2968. 20|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.125 IN. THI CKNESS (TYPE 11) | | [

0041 805-01815 1.000 EACH 2300. 00000 2300. 00| 2732. 00000 2732. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |

0042 805- 01842 4.000 EACH 850. 00000 3400. 00| 799. 25000 3197. 00|
HANDHOLE, S| GNAL | | |

0043 805- 03370 16.000 EACH| 400. 00000 6400. 00| 461. 00000 7376. 00|

PEDESTRI AN S| GNAL HEAD, W TH | | |
| NTERNATI ONAL SYMBCOLS, 18 I N | [ |

0044 805- 04757 1.000 EACH 960. 00000 960. 00| 1800. 00000 1800. 00|
SI GNAL SPAN | | |
0045 805- 04982 1295.000 LFT | 0. 35000 453, 25| 1. 00000 1295. 00|
CABLE , 1C NO 10 THW OR TW STRANDED | | |
COPPER | [ |
0046 805- 06592 252.000 LFT | 18. 50000 4662. 00| 18. 00000 4536. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0047 805- 06595 7995.000 LFT | 3. 90000 31180. 50| 6. 81000 54445, 95|
CONDU T, PVC, 2 IN | | |
0048 805- 78205 8.000 EACH 600. 00000 4800. 00| 773. 31000 6186. 48|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN | | |
0049 805- 78412 2.000 EACH 325. 00000 650. 00| 495. 52000 991. 04
SI GNAL PEDESTAL, 9 FT. | | |
0050 805- 78480 383.000 LFT | 1. 40000 536. 20| 1. 20000 459. 60|
SI GNAL CABLE, 3C 14GA. | | |
0051 805- 78485 713.000 LFT | 2. 20000 1568. 60| 1. 20000 855. 60|
SI GNAL CABLE, 5C 14GA. | | |
0052 805- 78490 94.000 LFT | 2. 25000 211. 50| 1. 50000 141. 00|
SI GNAL CABLE, 7C 14GA. | | |
0053 805- 78900 2.000 EACH 620. 00000 1240. 00| 713. 00000 1426. 00|
PEDESTAL FOUNDATI ON, A | | |
0054 805- 81032 1.000 EACH| 2650. 00000 2650. 00| 4097. 43000 4097. 43|
SI GNAL STRAIN POLE, STEEL, 30 FT. [ | |
0055 805- 86920 90.000 EACH 15. 00000 1350. 00| 18. 70000 1683. 00|

MULTI PLE COVPRESSI ON FI TTI NG, NOT | [ |
WATERPROOFED | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/14/03
PACGE : 381 -8

ENG NEER S ESTI MATE: $ 1, 122, 797. 25 ROUTE :
CALL ORDER . 381 CONTRACT ID: R -26830-A COUNTI ES : DELAWARE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1057871 | (5) 35-1817574 [
| SMOCK FANSLER CORPORATI ON | YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0056 805- 86930 74.000 EACH 13. 50000 999. 00| 24. 46000 1810. 04|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0057 805-96121 4.000 EACH 190. 00000 760. 00| 200. 00000 800. 00|
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0058 807-03714 37.000 EACH 190. 00000 7030. 00| 668. 73000 24743. 01|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 12 | | |
I N DI AVMETER BY 48 IN | | |
0059 807-03951 37.000 EACH 2575. 00000 95275. 00| 2801. 00000 103637. 00|
LI GHT POLE, ORNAMENTAL | | |
0060 807-04651 8641. 000 LFT | 2. 50000 21602. 50| 1. 64000 14171. 24|
WRE , XHHW IN CONDUI T, 4 1C 6CU | |
0061 807- 86805 6. 000 EACH| 2500. 00000 15000. 00| 2511. 82000 15070. 92|
SERVI CE PQINT, | | | |
0062 807-86910 37.000 EACH 31. 00000 1147. 00| 42. 09000 1557. 33|
CONNECTOR KI T, UNFUSED | | [
0063 807-86915 37.000 EACH 34. 00000 1258. 00| 43. 19000 1598. 03]
CONNECTOR KI T, FUSED | |
0064 808- 06706 1031. 000 LFT | 12. 00000 12372. 00| 4. 00000 4124. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 24 | | [
IN I I I
0065 808-06713 37.000 LFT | 7.00000 259. 00| 3. 00000 111. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0066 808-06714 49.000 LFT | 7.00000 343. 00| 3. 00000 147. 00|
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0067 808-97323 413.000 LFT | 3. 60000 1486. 80| 10. 00000 4130. 00|
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
I'N I I I
SECTI ON TOTALS | $ 1,105,152. 79| $ 1,591,897.97|
CONTRACT TOTALS | $ 1,105, 152. 79| $ 1,591, 897. 97|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 06/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : 9945072
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $ 494, 339. 26 100. 0000%
2 35-1262778 M DVWESTERN ELECTRI C $ 534, 563. 07 108. 1368%
3 62- 1339540 HAWK ENTERPRI SES, | NC. $ 535, 142. 54 108. 2541%
4 35- 0461550 LARSON- DANI ELSON CONSTRUCT! ON $ 591, 158. 12 119. 5855%
| (1) 35-1035700 | (2) 35-1262778 | (3) 62-1339540
| BUCKO CONSTRUCTI ON | M DWESTERN ELECTRI C | HAWK ENTERPRI SES, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001 ENHANCEMENT, DOMTOM STREETSCAPE
I | |
0001 105- 06845 LUWP| 18000. 00000 18000. 00| 6100. 00000 6100. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 5.000 MOS | 2500. 00000 12500. 00| 2200. 00000 11000. 00| 1600. 00000 8000. 00
FI ELD OFFICE, A | | [
0003 110-01001 LUWP| 23000. 00000 23000. 00| 18800. 00000 18800. 00| 15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 1636. 520 LFT | 6. 50000 10637. 38| 5. 97000 9770. 02| 5. 75000 9409. 99
CURB, CONCRETE, REMOVE | | |
0005 202-52710 1550. 520 SYS | 4. 50000 6977. 34| 6. 23000 9659. 74| 6. 00000 9303. 12
S| DEWALK, CONCRETE, REMOVE | | |
0006 202- 78515 LUWP| 3400. 00000 3400. 00| 2385. 00000 2385. 00| 850. 00000 850. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0007 202-93763 12. 000 EACH 388. 69000 4664. 28| 240. 00000 2880. 00| 275. 00000 3300. 00
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0008 203- 02000 194. 410 CYS | 40. 00000 7776. 40| 20. 78000 4039. 84| 40. 00000 7776. 40
EXCAVATI ON, COVVON | | |
0009 203- 05859 35.000 CYS | 129. 00000 4515. 00| 134. 00000 4690. 00| 129. 00000 4515. 00
FILL MATERI AL, PLANTER | | |
0010 210-07707 396. 000 LFT | 26. 65000 10553. 40| 37. 71000 14933. 16| 36. 30000 14374. 80
PLANTER CURB | | |
0011 210-07708 70.000 SYS | 4. 32000 302. 40| 4. 48000 313. 60| 5. 00000 350. 00
VEED CONTROL BARRI ER | | |
0012 211-02050 13.790 CYS | 40. 00000 551. 60| 31. 17000 429. 83| 100. 00000 1379. 00
B BORROW | | |
0013 301-07448 262.320 TON | 22.93000 6015. 00| 26. 70000 7003. 94| 25. 70000 6741. 62
COVPACTED AGGREGATE, NO 53, BASE | | [
0014 304-07489 0.780 TON | 479. 05000 373. 66| 623. 40000 486. 25| 600. 00000 468. 00

HVA PATCH NG TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1262778 | (3) 62-1339540
| BUCKO CONSTRUCTI ON | M DNESTERN ELECTRI C | HAWK ENTERPRI SES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 305-07466 329.720 SYS | 30. 78000 10148. 78| 51. 95000 17128. 95| 50. 00000 16486. 00
PCC BASE PATCHI NG 11 IN. | | [
0016 401-07429 111. 610 TON | 46. 13000 5148. 57| 118. 44000 13219. 09| 114. 00000 12723. 54
Q- HVA, 5, 76, | NTERMVEDI ATE, C19 nm | | [
0017 402-07433 44.090 TON | 46. 26000 2039. 60| 227. 54000 10032. 24| 219. 00000 9655. 71
HMA SURFACE, TYPE B | | [
0018 402-07438 11.730 TON | 109. 18000 1280. 68| 563. 13000 6605. 51| 542. 00000 6357. 66
HMVA | NTERVEDI ATE, TYPE B | | [
0019 502- 06999 173.100 SYS | 45, 00000 7789. 50| 68. 83000 11914. 47| 66. 25000 11467. 88
PCCP, 8 IN. | | [
0020 603-03829 396.000 LFT | 50. 00000 19800. 00| 57. 00000 22572. 00| 58. 00000 22968. 00
FENCE , ORNAMENTAL, |RON | | [
0021 604-01920 496. 000 SYS | 64. 90000 32190. 40| 67. 53000 33494. 88| 68. 00000 33728. 00
CONCRETE PAVERS | | |
0022 604- 02007 16.000 SYS | 42. 90000 686. 40| 83. 12000 1329. 92| 80. 00000 1280. 00
S| DEWALK, CONCRETE, RECONSTRUCT | | [
0023 604- 90256 22.220 SYS | 67. 70000 1504. 29| 136. 00000 3021. 92| 131. 00000 2910. 82
S| DEWALK, CONCRETE, 6 IN. , REINFORCED | | |
0024 604-91531 984.490 SYS | 28. 65000 28205. 64| 61. 30000 60349. 24| 59. 00000 58084. 91
S| DEWALK, CONCRETE, 4 IN | | [
0025 605-06120 1396. 000 LFT | 13. 05000 18217. 80| 21. 81000 30446. 76| 21. 00000 29316. 00
CURB, CONCRETE | | [
0026 611- 05330 21.790 SYS | 45, 66000 994, 93| 47. 79000 1041. 34| 46. 00000 1002. 34
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0027 616-02320 496. 000 SYS | 2. 00000 992. 00| 1. 29000 639. 84| 3. 00000 1488. 00
GEOTEXTI LES | | |
0028 621-98038 5.810 CYS | 91. 00000 528. 71| 94. 54000 549. 28| 91. 00000 528. 71
MJULCH, HARDWOOD SHREDDED BARK | | |
0029 622-03948 38.000 EACH 58. 50000 2223. 00| 60. 78000 2309. 64| 59. 00000 2242. 00
PLANTER , HANG NG BASKET | | [
0030 622-03948 4.000 EACH 30. 00000 120. 00| 31. 17000 124. 68| 30. 00000 120. 00
PLANTER , HANG NG BASKET (TO BE | | |
WAREHOUSED) | | |
0031 622-03949 8.000 EACH 750. 00000 6000. 00| 760. 00000 6080. 00| 715. 00000 5720. 00
TRASH RECEPTACLE, ORNAMENTAL | | [
ORNAVENTAL [ | |
0032 622-05616 60. 000 EACH| 94. 50000 5670. 00| 98. 18000 5890. 80| 95. 00000 5700. 00

PLANT, BROADLEAF EVERGREEN, GLOBE, | | |
DWARF, OVER 18 TO 24 IN. | | |
0033 622- 05639 12.000 EACH 98. 00000 1176. 00| 101. 82000 1221. 84| 98. 00000 1176. 00
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
I'N. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1262778 | (3) 62-1339540
| BUCKO CONSTRUCTI ON | M DNESTERN ELECTRI C | HAWK ENTERPRI SES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0034 622- 05654 132. 000 EACH 15. 75000 2079. 00| 16. 36000 2159. 52| 15. 75000 2079. 00
PLANT, PERENNI AL | | [
0035 622-06573 1.000 EACH 33140. 00000 33140. 00| 22560. 00000 22560. 00| 35140. 00000 35140. 00
| RRI GATI ON | | [
0036 712-03812 8.000 EACH 950. 00000 7600. 00| 1005. 00000 8040. 00| 995. 00000 7960. 00
BENCH , ORNAVENTAL | | [
0037 712-03812 3.000 EACH 1400. 00000 4200. 00| 1245. 00000 3735. 00| 1150. 00000 3450. 00
BENCH , ORNAMENTAL W TH BACKREST | | |
0038 720- 44000 3.000 EACH 300. 00000 900. 00| 259. 75000 779. 25| 380. 00000 1140. 00
CASTI NG ADJUST TO GRADE | [ [
0039 722-60824 35.550 SYS | 47. 65000 1693. 96| 75. 84000 2696. 11| 73. 00000 2595. 15
SURFACE M LLI NG | | [
0040 801-04308 8.000 EACH 89. 00000 712. 00| 92. 47000 739. 76| 89. 00000 712.00
ROAD CLOSURE SI GN ASSEMBLY | | |
0041 801- 06207 4705.000 LFT | 0. 80000 3764. 00| 0. 83000 3905. 15| 0. 80000 3764. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0042 801-06218 40.000 LFT | 4. 94000 197. 60| 5. 13000 205. 20| 4.94000 197. 60
TEMPORARY TRANSVERSE PAVMENT MARKI NG, | | [
REMOVABLE, 24 IN. , STOP LINE [ | [
0043 801- 06625 26. 000 EACH 47. 00000 1222. 00| 48. 83000 1269. 58| 47. 00000 1222. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0044 801- 06640 21.000 EACH 76. 00000 1596. 00| 78. 96000 1658. 16| 76. 00000 1596. 00
CONSTRUCTI ON SI GN, A | | [
0045 801- 06645 1.000 EACH 24. 00000 24. 00| 24. 93000 24. 93| 24. 00000 24.00
CONSTRUCTI ON SIGN, B | |
0046 801-06775 LUWP| 10000. 00000 10000. 00| 9300. 00000 9300. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0047 801-07119 156. 000 LFT | 5. 19000 809. 64| 5. 39000 840. 84| 5. 19000 809. 64
BARRI CADE, I11-B | | [
0048 802-05701 125.000 LFT | 7.29000 911. 25| 15. 70000 1962. 50| 12. 00000 1500. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0049 802-87715 1.000 EACH 48. 59000 48. 59| 95. 00000 95. 00| 100. 00000 100. 00
GROUND ROD W TH CONNECTOR ( FOR SERVI CE | | [
PO NT) I I |
0050 805-01816 1. 000 EACH 1408. 99000 1408. 99| 750. 00000 750. 00| 700. 00000 700. 00
S| GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| | |
X 8FT. | | |
0051 805-01843 7.000 EACH 242. 93000 1700. 51| 225. 00000 1575. 00| 300. 00000 2100. 00

S| GNAL HANDHOLE ADJUST TO GRADE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -4
TABULATI ON CF BI DS

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBQOLS, 18 I N |

ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1262778 | (3) 62-1339540
| BUCKO CONSTRUCTI ON | M DNESTERN ELECTRI C | HAWK ENTERPRI SES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 805- 02037 1.000 EACH 8939. 77000 8939. 77| 7570. 00000 7570. 00| 6000. 00000 6000. 00
S| GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
ORNANMENTAL | | |
0053 805- 02069 2.000 EACH 9114. 68000 18229. 36| 7730. 00000 15460. 00| 6050. 00000 12100. 00
SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM | | |
ORNAVENTAL [ [ |
0054 805- 02072 1.000 EACH| 9377. 05000 9377. 05| 8025. 00000 8025. 00| 6100. 00000 6100. 00
S| GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
ORNANMENTAL | | |
0055 805- 02152 8.000 EACH 485. 86000 3886. 88| 340. 00000 2720. 00| 340. 00000 2720. 00
|
0056 805- 05698 3.000 EACH 1166. 05000 3498. 15| 625. 00000 1875. 00| 625. 00000 1875. 00
S| GNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | | |
X 2FT. 6 IN. X 7 FT. | | |
0057 805- 06592 350. 000 LFT | 10. 69000 3741. 50| 9. 25000 3237. 50| 9. 00000 3150. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. (FOR | | [
LI GHTI NG | [
0058 805- 06592 25.000 LFT | 10. 69000 267. 25| 9. 25000 231. 25| 20. 00000 500. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. (FOR | | [
TRAFFI C S| GNAL) | [ |
0059 805- 06595 2150. 000 LFT | 4. 85000 10427. 50| 3. 70000 7955. 00| 5. 00000 10750. 00
CONDUI T, PVC, 2 IN (SCHED. 40, FOR | | |
ELECTRI C) | | [
0060 805- 78205 8.000 EACH 563. 59000 4508. 72| 565. 00000 4520. 00| 475. 00000 3800. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER, GREEN [ | |
0061 805- 78480 450. 000 LFT | 0. 68000 306. 00| 0. 90000 405. 00| 1. 50000 675. 00
SI GNAL CABLE, 3C 14GA. | | [
0062 805- 78485 875.000 LFT | 0. 78000 682. 50| 1. 05000 918. 75| 0. 75000 656. 25
SI GNAL CABLE, 5C 14GA. | | [
0063 805- 78490 425.000 LFT | 0. 87000 369. 75| 1. 20000 510. 00| 1. 00000 425. 00
SI GNAL CABLE, 7C 14GA. | | [
0064 805-92951 3.000 EACH 242. 93000 728. 79| 230. 00000 690. 00| 300. 00000 900. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0065 805- 95889 1200. 000 LFT | 0. 19000 228. 00| 0. 30000 360. 00| 0. 30000 360. 00
WRE, NO. 10 COPPER, 1C | | |
0066 805-96014 4219.000 LFT | 2. 00000 8438. 00| 0. 77000 3248. 63| 0. 80000 3375. 20
SAW CUT, FULL DEPTH | | [
0067 805-96121 8.000 EACH 97. 17000 777. 36| 75. 00000 600. 00| 100. 00000 800. 00
I

PEDESTRI AN PUSH BUTTON AND SI GN [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1262778 | (3) 62-1339540
| BUCKO CONSTRUCTI ON | M DNESTERN ELECTRI C | HAWK ENTERPRI SES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0068 807-02191 1.000 EACH 825. 96000 825. 96| 2250. 00000 2250. 00| 500. 00000 500. 00
HANDHOLE, LI GHTI NG | | |
0069 807-02817 19. 000 EACH| 340. 10000 6461. 90| 485. 00000 9215. 00| 500. 00000 9500. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 24 | | |
IN. X 24 IN X 72 IN | | |
0070 807-03951 19. 000 EACH 3789. 69000 72004. 11| 3460. 00000 65740. 00| 3400. 00000 64600. 00
LI GHT POLE, ORNAMENTAL , ORNAMENTAL, | | |
W TH FI XTURE [ [ [
0071 807-03951 2.000 EACH 3643. 93000 7287. 86| 3190. 00000 6380. 00| 3450. 00000 6900. 00
LI GHT POLE, ORNAMENTAL , ORNAMENTAL, | | |
W TH FI XTURE ( TO BE WAREHO | | |
0072 807-04651 10000. 000 LFT | 0. 29000 2900. 00| 0. 54000 5400. 00| 0. 65000 6500. 00
WRE , THWN, NO 6 COPPER STRANDED | | |
0073 807-04651 100. 000 LFT | 0. 39000 39. 00| 0. 54000 54. 00| 1. 00000 100. 00
WRE NO 6, STRANDED, BARE CU GROUND | |
0074 807-86810 1.000 EACH 4081. 20000 4081. 20| 4100. 00000 4100. 00| 3000. 00000 3000. 00
SERVI CE PO NT, |1 | | |
0075 807-95709 1. 000 EACH 29. 15000 29. 15| 18. 00000 18. 00| 30. 00000 30. 00
PHOTOCELLS | | |
0076 808-06716 696. 000 LFT | 0. 45000 313. 20| 0. 46000 320. 16| 0. 45000 313. 20
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 494, 339. 26| $ 534, 563. 07| $ 535, 142. 54
CONTRACT TOTALS | $ 494, 339. 26| $ 534, 563. 07| $ 535, 142. 54




| RON
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PAGE : 385 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0461550 | |
| LARSON- DANI ELSCN CONSTRUCTI Q |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ENHANCEMENT, DOMTOM STREETSCAPE
[ I |
0001 105- 06845 LUWP| 33788. 91000 33788. 91| |
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 5.000 M3S | 1748. 58000 8742. 90| |
FI ELD OFFICE, A [ [ [
0003 110-01001 LUWP| 20516. 30000 20516. 30| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 1636.520 LFT | 4. 89000 8002. 58] |
CURB, CONCRETE, REMOVE [ [ [
0005 202-52710 1550.520 SYS | 7.63000 11830. 47|
S| DEWALK, CONCRETE, REMOVE | | [
0006 202-78515 LUWP| 3815. 00000 3815. 00| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0007 202-93763 12.000 EACH 436. 00000 5232. 00|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0008 203- 02000 194. 410 CYS | 24. 45000 4753. 32| |
EXCAVATI ON,  COVVON | [ [
0009 203- 05859 35.000 CYS | 140. 61000 4921. 35| |
FILL MATERI AL, PLANTER | [ [
0010 210-07707 396. 000 LFT | 38. 13000 15099. 48| |
PLANTER CURB | [ [
0011 210-07708 70.000 SYS | 4. 72000 330. 40|
VEED CONTROL BARRI ER | | [
0012 211- 02050 13.790 CYS | 158. 48000 2185. 44| |
B BORROW | | |
0013 301-07448 262.320 TON | 53. 21000 13958. 05| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0014 304-07489 0.780 TON | 654. 00000 510. 12|
HVA PATCH NG TYPE A [ | |
0015 305-07466 329.720 SYS | 30. 54000 10069. 65|
POCC BASE PATCHING 11 IN. | [ |
0016 401-07429 111. 610 TON | 124. 26000 13868. 66| |
Q- HVA, 5, 76, | NTERMEDIATE, C19 nm | | [
0017 402-07433 44.090 TON | 238. 71000 10524. 72| |
HMVA SURFACE, TYPE B | | [
0018 402-07438 11.730 TON | 590. 78000 6929. 85| |
HVA | NTERVEDI ATE, TYPE B | |
0019 502- 06999 173.100 SYS | 41. 79000 7233. 85| |
PCCP, 8 IN. | | |
0020 603-03829 396. 000 LFT | 62. 95000 24928. 20|
|

FENCE , ORNAMENTAL,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0461550 |
| LARSON- DANI ELSCN CONSTRUCTI O |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

PLANT, BROADLEAF EVERGREEN, G.CBE, [ |
DWARF, OVER 18 TO 24 IN. | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 604- 01920 496.000 SYS | 74. 12000 36763. 52| [
CONCRETE PAVERS | | |
0022 604- 02007 16.000 SYS | 32. 63000 522. 08| |
S| DEWALK, CONCRETE, RECONSTRUCT | | |
0023 604- 90256 22.220 SYS | 166. 15000 3691. 85 |
SI DEWALK, CONCRETE, 6 IN. , REINFORCED | |
0024 604- 91531 984.490 SYS | 32. 41000 31907. 32| |
SI DEWALK, CONCRETE, 4 IN | |
0025 605- 06120 1396. 000 LFT | 16. 89000 23578. 44| |
CURB, CONCRETE | |
0026 611- 05330 21.790 SYS | 37. 17000 809. 93| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN | | |
0027 616- 02320 496.000 SYS | 2. 18000 1081. 28| |
GEOTEXTI LES | [ |
0028 621- 98038 5.810 CYS | 99. 24000 576. 58] |
MULCH, HARDWOOD SHREDDED BARK | |
0029 622- 03948 38.000 EACH 63. 77000 2423. 26| |
PLANTER , HANG NG BASKET | | |
0030 622- 03948 4.000 EACH 32. 70000 130. 80| |
PLANTER , HANG NG BASKET (TO BE | | |
WAREHOUSED) | | |
0031 622- 03949 8.000 EACH 773. 90000 6191. 20| |
TRASH RECEPTACLE, ORNANMENTAL |, | [ |
ORNANMENTAL [ | |
0032 622- 05616 60. 000 EACH 103. 01000 6180. 60| |
|
0033 622- 05639 12.000 EACH 106. 82000 1281. 84| |
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
IN I I I
0034 622- 05654 132.000 EACH 17. 17000 2266. 44 |
PLANT, PERENNI AL | |
0035 622- 06573 1.000 EACH  38302. 60000 38302. 60| |
| RRI GATI ON | | |
0036 712- 03812 8.000 EACH| 1040. 00000 8320. 00| |
BENCH , ORNANENTAL | |
0037 712-03812 3.000 EACH| 1267. 67000 3803. 01| |
BENCH , ORNAVENTAL W TH BACKREST | |
0038 720- 44000 3.000 EACH 150. 06000 450. 18| |
I

CASTI NG ADJUST TO GRADE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0461550 | |
| LARSON- DANI ELSCN CONSTRUCTI O |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 722- 60824 35.550 SYS | 15. 33000 544. 98|
SURFACE M LLI NG | |
0040 801- 04308 8.000 EACH 97. 01000 776. 08
ROAD CLOSURE S| GN ASSEMBLY | |
0041 801- 06207 4705.000 LFT | 0. 87000 4093. 35
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | |
4 IN. | [
0042 801- 06218 40.000 LFT | 5. 40000 216. 00|

TEMPORARY TRANSVERSE PAVIVENT NARKI NG, | |
REMOVABLE, 24 IN. , STOP LINE | [

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBQLS, 18 I N |

|

I

|

I

|

I

|

I

|

0043 801- 06625 26.000 EACH 51. 23000 1331. 98| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0044 801- 06640 21.000 EACH 82. 84000 1739. 64 |
CONSTRUCTI ON SIGN, A | | |
0045 801- 06645 1.000 EACH 26. 16000 26. 16| |
CONSTRUCTI ON SI G\, B | | |
0046 801- 06775 LUMP| 6670. 85000 6670. 85| |
MAI NTAI NI NG TRAFFI C | | |
0047 801-07119 156.000 LFT | 5. 66000 882. 96| [
BARRI CADE, |111-B | | |
0048 802- 05701 125.000 LFT | 8. 18000 1022. 50| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0049 802- 87715 1.000 EACH 54. 50000 54. 50| |
GROUND ROD W TH CONNECTCR (FOR SERVI CE | [ |
PO NT) I [ I
0050 805- 01816 1.000 EACH 1580. 51000 1580. 51| |
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| | |
X 8FT. | [ |
0051 805- 01843 7.000 EACH 150. 11000 1050. 77| |
SI GNAL HANDHOLE ADJUST TO GRADE | [ |
0052 805- 02037 1.000 EACH  10028. 07000 10028. 07| |
SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
ORNANMENTAL | | |
0053 805- 02069 2.000 EACH  10224.27000 20448. 54| [
SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM | | |
ORNANMENTAL | | |
0054 805- 02072 1.000 EACH  10518.57000 10518. 57| |
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
ORNANMENTAL | | |
0055 805- 02152 8.000 EACH 545. 00000 4360. 00| |
| |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0461550 | |
| LARSON- DANI ELSCN CONSTRUCTI O |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0056 805- 05698 3.000 EACH 1326. 18000 3978. 54|
SI GNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | |
X 2FT. 6 IN. X 7 FT. | [

LI GHT POLE, ORNAMENTAL , ORNAMENTAL, [
W TH FI XTURE (TO BE WAREHO |

0072 807-04651 10000. 000 LFT | 0. 33000 3300. 00
WRE , THW, NO 6 COPPER STRANDED |

|

|

0057 805- 06592 350. 000 LFT | 11. 99000 4196. 50| |
CONDUI T, STEEL, GALVANIZED, 2 IN. (FOR | [ |
LI GHTI NG) | | |
0058 805- 06592 25.000 LFT | 11. 99000 299. 75| |
CONDUI T, STEEL, GALVANIZED, 2 IN. (FOR | | |
TRAFFI C SI GNAL) | | |
0059 805- 06595 2150.000 LFT | 5. 45000 11717. 50| |
CONDU T, PVC, 2 IN. (SCHED. 40, FCR | | [
ELECTRI O) | | |
0060 805- 78205 8.000 EACH 632. 20000 5057. 60| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN [ | |
0061 805- 78480 450.000 LFT | 0. 76000 342. 00| |
SI GNAL CABLE, 3C 14GA. | | |
0062 805- 78485 875.000 LFT | 0. 87000 761. 25 [
SI GNAL CABLE, 5C 14GA. | | |
0063 805- 78490 425.000 LFT | 0. 98000 416. 50| [
SI GNAL CABLE, 7C 14GA. | | |
0064 805- 92951 3.000 EACH 272. 50000 817. 50| |
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0065 805- 95889 1200.000 LFT | 0. 22000 264. 00| |
WRE, NO 10 COPPER 1C | | |
0066 805- 96014 4219.000 LFT | 3. 26000 13753. 94| |
SAW CUT, FULL DEPTH | | [
0067 805- 96121 8.000 EACH 109. 00000 872. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | [ |
0068 807-02191 1.000 EACH 926. 51000 926. 51 |
HANDHOLE, LI GHTI NG | | |
0069 807- 02817 19.000 EACH 507. 71000 9646. 49| |
CONCRETE FOUNDATI ON W TH GROUNDI NG, 24 | | |
IN. X 24 IN. X 72 IN, | | |
0070 807- 03951 19.000 EACH 4251. 03000 80769. 57| |
LI GHT POLE, ORNAMENTAL , ORNAVENTAL, | | |
W TH FI XTURE [ | |
0071 807-03951 2.000 EACH 4087. 53000 8175. 06| |
I I

I I

I I

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 385 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 575, 747. 64 ROUTE :
CALL ORDER . 385 CONTRACT ID : R -26895-B COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0461550 | |
| LARSON- DANI ELSON CONSTRUCTI Q |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0073 807- 04651 100. 000 LFT | 0. 44000 44. 00| |
WRE NO. 6, STRANDED, BARE CU GROUND | | |
0074 807-86810 1.000 EACH 4578. 03000 4578. 03| |
SERVI CE POI NT, 11 | | [
0075 807-95709 1.000 EACH 32. 70000 32. 70| |
PHOTOCELLS | | [
0076 808-06716 696. 000 LFT | 0. 49000 341. 04| |
LI NE, REMOVE [ | [
SECTI ON TOTALS | $ 591, 158. 12| [
__________________________________________ o




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 400 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 71, 222,210.56 ROUTE : 1-80
CALL ORDER . 400 CONTRACT ID : R -26991-A COUNTI ES : LAKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 05/15/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0801158
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 55, 326, 500. 00 100. 0000%
2 99-9990064 SUPERI OR CONSTR/ E & B PAVI NG JV $ 61, 940, 000. 00 111. 9535%
3 36-2231526 WALSH CONSTR CO COF | LL $ 66, 838, 629. 00 120. 8076%
4 38-1383205 AJAX PAVI NG | NDUSTR! ES $108, 712, 500. 00 196. 4926%
| (1) 35-0918397 | (2) 99-9990064 | (3) 36-2231526

| RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTR/ E & B PAVI NG WALSH CONSTR GO OF | LL

LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  DESI GN BU LD, ADDED TRAVEL LANES, BRI DGE REPLACEMENT, SIGN
MODERNI ZATI ON,  HI G-MAY LI GHTI NG MODERNI ZATI ON

[ I |
0001 104-05404 LUWVP| 55249000. 00000  55249000. 00| 61890000. 00000  61890000. 00| 66713629. 00000 66713629. 00

DESI GN/ BUI LD | | |
0002 702- 06850 50.000 EACH 1550. 00000 77500. 00| 1000. 00000 50000. 00| 2500. 00000 125000. 00
SOUND BARRI ER PANEL, REPLACE | | |
SECTI ON TOTALS | $ 55, 326, 500. 00| $ 61, 940, 000. 00| $ 66, 838, 629. 00
------------------------------------------ Ao m m o m e e e o e e et e e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 55, 326, 500. 00| $ 61, 940, 000. 00| $ 66, 838, 629. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 71, 222, 210. 56

CALL ORDER . 400 CONTRACT ID : R -26991-A
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :

RQUTE : 1-80
COUNTI ES : LAKE

DATE : 08/14/03
PAGE : 400 -2

| (4) 38-1383205 |

| AJAX PAVI NG | NDUSTRI ES [

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

SECTI ON 0001  DESI GN BU LD, ADDED TRAVEL LANES, BRI DGE REPLACEMENT, S| GN
MODERNI ZATI ON,  HI G-MAY LI GHTI NG MODERNI ZATI ON

[ |
0001 104-05404 LUWP| 108620000. 000  108620000. 00|

DESI GV BUI LD | [
0002 702- 06850 50.000 EACH 1850. 000 92500. 00|
SOUND BARRI ER PANEL, REPLACE | [
SECTI ON TOTALS | $108, 712, 500. 00|
__________________________________________ o

CONTRACT TOTALS [ $108, 712, 500. 00|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 411 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 659, 290. 34 ROQUTE : 70
CALL ORDER © 411 CONTRACT ID: R -27057-B COUNTI ES : CLAY MORGAN
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT PUTNAM
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0701104
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $  565,684.00 100. 0000%
| (1) 35-0918397 | |
| RIETH RILEY CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 PAVEMENT REHABI LI TATI ON

I
0001 105-06657 4.000 M35 | 210. 00000 840. 00|

|
PHONE, CELLULAR | | |
0002 105- 06845 LUWP| 7000. 00000 7000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 105-07038 4.000 MCs | 2405. 00000 9620. 00| |
FI ELD OFFI CE, A | |
0004 110-01001 LUWP| 28600. 00000 28600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 60820 1074.000 SYS | 16. 00000 17184. 00| |
SURFACE M LLI NG ASPHALT | |
0006 211-07454 31.000 CYS | 185. 00000 5735. 00| |
STRUCTURE BACKFI LL | |
0007 304-07491 432.000 TON | 155. 00000 66960. 00| |
HVA PATCHI NG TYPE C | | |
0008 304-07491 18.000 TON | 775. 00000 13950. 00|
HVA PATCH NG TYPE C Shoul der Patching | | |
0009 406- 05520 0.790 TON | 200. 00000 158. 00| |
ASPHALT FOR TACK CQOAT | [ [
0010 503- 05240 492.000 LFT | 17. 00000 8364. 00| |
D-1 CONTRACTI ON JO NT | | |
0011 506- 06333 1107.000 SYS | 145. 00000 160515. 00| |
PCCP PATCHI NG, FULL DEPTH | | |
0012 715-05048 100. 000 LFT | 24. 00000 2400. 00| |
PI PE, TYPE 4, C RCULAR 6 IN. | |
0013 715- 05053 1140.000 LFT | 40. 00000 45600. 00| |
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0014 715-05203 100. 000 LFT | 22. 00000 2200. 00| |
PIPE, TYPE 4, O RCULAR 4 IN | | |
0015 718- 06529 15.000 EACH 600. 00000 9000. 00|
|

OUTLET PROTECTCR, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 411 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 659, 290. 34 ROQUTE : 70
CALL ORDER © 411 CONTRACT ID: R -27057-B COUNTI ES : CLAY MORGAN
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT PUTNAM
SET- AS| DE :
| (1) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 718-06531 25.000 EACH 600. 00000 15000. 00|
OUTLET PROTECTOR, 3 | | |
0017 718-52610 436.000 CYS | 53. 00000 23108. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0018 801-01093 10. 000 EACH 750. 00000 7500. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0019 801-06198 90. 000 DAY | 475. 00000 42750. 00| |
PATROLLER | | |
0020 801- 06207 25000. 000 LFT | 0. 50000 12500. 00| |
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
4 |IN | | |
0021 801- 06640 36.000 EACH 70. 00000 2520. 00| |
CONSTRUCTI ON SI GN, A | | |
0022 801- 06645 5.000 EACH 40. 00000 200. 00| |
CONSTRUCTI ON SI G\, B | [ [
0023 801-06710 180. 000 DAY | 12. 50000 2250. 00| |
FLASHI NG ARROW SI GN | | |
0024 801-06775 LUWP| 70800. 00000 70800. 00| |
MAI NTAI NI NG TRAFFI C | | |
0025 801-09133 1.000 EACH 5100. 00000 5100. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0026 808-06702 400. 000 LFT | 6. 50000 2600. 00| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
I'N. | | |
0027 808-06713 840. 000 LFT | 1. 50000 1260. 00| |
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0028 808-06714 660. 000 LFT | 1. 50000 990. 00| |
LINE, PAINT, SCOLID, YELLOW 4 IN. | | |
0029 808-06716 1200. 000 LFT | 0. 35000 420. 00| |
LI NE, REMOVE | | |
0030 808- 75996 40. 000 EACH 14. 00000 560. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 565, 684. 00| |

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 431 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 406, 718. 33 RQUTE : 69
CALL ORDER . 431 CONTRACT I D : RS-27083-A COUNTI ES : ALLEN
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/17/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0694125
SET- AS| DE :

VENDOR RANKI NG :

LINE, THERMOPLASTIC, SOLID, YELLON 4 |
I'N. |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 329, 869. 14 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 385, 122. 89 116. 7502%
| (1) 35-1139301 | (2) 35-1065659 [
|E & B PAVING | NC | BROCKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | I
0001 105- 07039 3.000 MX®S | 1200. 00000 3600. 00| 1790. 00000 5370. 00|
FI ELD OFFI CE, B | | [
0002 110- 01001 LUMP| 5735. 00000 5735.00]  19000. 00000 19000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 64000. 000 SYS | 0. 65000 41600. 00| 0. 56000 35840. 00|
SURFACE M LLI NG ASPHALT | | |
0004 304- 07491 450.000 TON | 100. 00000 45000. 00| 140. 00000 63000. 00|
HVA PATCH NG, TYPE C [ | |
0005 401- 06264 LUMP| 2250. 00000 2250. 00| 2000. 00000 2000. 00|
PROFI LOGRAPH, HVA | | [
0006 401- 07337 5045.000 TON | 38. 68000 195140. 60| 40. 15000 202556. 75|
QC QA-HWVA, 5, 76, SURFACE, 9.5 mm | | [
0007 406- 05520 14.680 TON | 150. 00000 2202. 00| 220. 00000 3229. 60|
ASPHALT FOR TACK COAT | | [
0009 801- 06207 2450.000 LFT | 0. 75000 1837. 50| 0. 72000 1764. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0010 801- 06640 28.000 EACH| 73. 00000 2044. 00| 200. 00000 5600. 00|
CONSTRUCTI ON SIGN, A | | |
0011 801-06775 LUMP| 3300. 00000 3300.00]  19300. 00000 19300. 00|
MAI NTAI NI NG TRAFFI C | |
0012 808- 06702 5960. 000 LFT | 0. 32000 1907. 20| 0. 32000 1907. 20|
LI NE, THERVOPLASTIC, BROKEN, VH TE, 5 | | |
I'N. I I I
0013 808- 06703 22842.000 LFT | 0. 26000 5938. 92| 0. 26000 5938. 92|
LINE, THERMOPLASTIC, SOLID, WVHTE, 4 IN | | [
0014 808- 75245 22842.000 LFT | 0. 26000 5938. 92| 0. 26000 5938. 92|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/14/03
PAGE : 431 -2

ENG NEER S ESTI MATE: $ 406, 718. 33 RQUTE : 69
CALL ORDER . 431 CONTRACT I D : RS-27083-A COUNTI ES : ALLEN
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVI NG | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 808- 75256 1250. 000 LFT | 2. 00000 2500. 00| 2. 00000 2500. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, WH TE, CROSSHATCH LINE, 8 IN | | |
0016 808- 75996 350. 000 EACH 2. 50000 875. 00| 1. 65000 577. 50|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0017 808- 75998 350. 000 EACH 20. 00000 7000. 00| 20. 00000 7000. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0018 801-01093 4.000 EACH 750. 00000 3000. 00| 900. 00000 3600. 00|
TEMPORARY WORKSI TE SPEED LIMT SI GN | | |
ASSEMBLY | | |
SECTI ON TOTALS | $ 329, 869. 14| $ 385, 122. 89|
__________________________________________ o
CONTRACT TOTALS | $ 329, 869. 14| $ 385, 122. 89|







